

**Procurement of Meter Seals – Acceptance Test
Lot No. 2020-07**

SCHEDULE OF DELIVERIES

Delivery	Date	Quantity (pcs)	Serial Numbers	Place of Delivery
First (1 st)	not later than December 3, 2020	50,000	20V0000001 to 20V0050000	(to be delivered at the Cebu City ERC Office)
	not later than December 3, 2020	50,000	20M0050001 to 20M0100000	(to be delivered at the Davao City ERC Office)
	not later than December 3, 2020	330,000	20L0100001 to 20L0430000	(to be delivered at the Pasig City ERC Office)
	Total	430,000		
Second (2 nd)	not later than February 4, 2021	400,000	20L0430001 to 20L0830000	(to be delivered at the Pasig City ERC Office)
	Total	400,000		

Third (3 rd)	not later than April 1, 2021	400,000	20L0430001 to 20L1230000	(to be delivered at the Pasig City ERC Office)
	Total	400,000		
Grand Total		<u>1,230,000</u>		